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                                                                           Proposal: 
     


Administrative Assistant


L.L. Geans Construction Co
   Phone:
(574) 255-9671

1905 Elder Rd 
Fax:
(574) 255-8965
 
Mishawaka, IN  46545
                                                                                           Mobile:  

  

                                                                   E-mail: admin@llgeans.com
Re:  
Dear Administrative:
L. L. Geans Construction Co. proposes to furnish the necessary labor, material and equipment required to complete the following scope of work for the above referenced project.  

We have prepared a list of items and conditions that are included, excluded and/or qualified to assist you in the evaluation of this proposal.  We trust you will review these items and find this additional information useful.  

SCOPE OF WORK
  MACROBUTTON  DoFieldClick  MACROBUTTON  DoFieldClick "DETAILED DESCRIPTION OF SCOPE OF WORK HERE"  

We will complete the work as outlined in this proposal per the following pricing:
Base Bid
$ 
Alternate 1:
 MACROBUTTON  DoFieldClick "DETAILED DESCRIPTION OF ALTERNATE TO BASE BID"  

(use when there are additional choices to the Base Bid; specify whether the dollar amount is added or deducted)
  Accept ________      Decline ________    Add to-Deduct from Base Bid 
$
                 (Please initial selection)  
Item 1:
 MACROBUTTON  DoFieldClick "DETAILED BREAKDOWN OF BASE BID"  
(use if Base Bid needs to be broken down into specify dollar amounts for specific tasks)
  Item 1
$ 
CONCRETE  EXCLUSIONS
1. Areas of Work Excluded:
1. Demolition.

2. Excavation.

3. Removal of underground obstructions.

4. Unsuitable bearing material removal and fill.

5. Protection of earth slopes.

6. Surface water pumping.

7. Subsurface dewatering.

8. Backfill.

9. Granular fill at foundation and drain tile.

10. Providing subbase material.
11. Subgrade or subbase compaction and proof rolling.
12. Providing base material.
13. Base course installation.

14. Providing vapor barrier.

15. Vapor barrier installation.

16. Hauling away of excess excavated material.

17. Equipment pads and locker bases.

18. All light bases and utility, mechanical, & transformer pads.

19. Curbs.

20. Pavements.

21. Sidewalks.

22. Light pole bases.

23. Flagpole bases.
24. Providing bollards.
25. Installation of bollards.

26. Painting bollards.

27. Pavement marking and striping.

28. Providing expansion joint.

29. Expansion joint filler installation.

30. Providing perimeter insulation.
31. Perimeter insulation installation.
32. Providing waterstop.
33. Waterstop installation.
34. Providing miscellaneous embedded items, including sleeves, angles, channels, plates, dovetail anchor slots and reglets.  Items to be pre-drilled for attachment to forms.
35. Miscellaneous iron installation, including base plates and anchor bolts.
36. Embedded item installation, including sleeves, inserts, reglets or dovetail anchor slots.

37. Pointing, patching, rubbing, and deburring.
38. Providing of reinforcing steel, mesh and supports.
39. Reinforcing steel, mesh and supports installation.
40. Liquid sealers, hardeners, or dust proofers.
41. Providing curing compound.
42. Heated concrete.

43. Calcium for concrete.
44. All protection from wind, snow, freezing rain, or ice. [Unless identified in this proposal]

45. Temporary heat in accordance with ACI requirements.

46. Any and all concrete winterization.

47. Type III cement costs.
48. Control joint sawing or zipstrips.

2. General Conditions Excluded
1. Temporary protection, warning lights & barricades to protect work until cured.

2. Weather protection for wind, snow, rain, freezing rain, ice, sun, etc., before, during and after work operations.

3. Traffic control devices, flagmen and policemen, barricades, temporary walkways.

4. Any and all testing.
3. Clarifications
1. XXXXXXX
2. XXXXXXX

3. XXXXXXX
SPECIFICATIONS AND QUALIFICATIONS
1. Connection to existing concrete: 3/8” rebar dowels will be installed into adjoining existing concrete to minimize movement and consequent elevation change between the new and existing concrete.

2. Joints: Expansion and control joints will be installed according to recommendations by the American Concrete Institute. Expansion will be black 1/2" fiber located in areas to help minimize cracking. Control joints will be installed during the finishing process, or sawcut immediately after concrete has cured sufficiently.

3. Curing:   All concrete will receive an application of concrete curing immediately after the finishing process has been completed. For any exterior concrete flatwork, we recommend that you apply a membrane forming concrete sealer every fall or a penetrating concrete sealer which can last for 5-7 years. This will provide additional  protection from freeze thaw cycle and de-icers. 
Important: If you have any areas where there is extreme ice build up, gutter run off or water ponding, please advise us of these circumstances so we can recommend the best sealer application for your situation.
4. Buried Utilities: L.L. Geans Construction Co. will contact Indiana Underground to mark wires and pipes before work begins.  Indiana Underground only marks the service lines that supply the particular utility.  Any and all other secondary lines within your property are your responsibility.  L.L. Geans Construction Co. is not responsible for loss or damage to unmarked wires, pipes, utility lines, etc.  It is very important that you the owner make us aware of any lines buried, overhead or near the proposed construction area and that these lines are marked by you or your utility contractor.

There are no utilities that I am aware of.       

Initials ________
There are utilities and I have marked them with paint or flags and identified what they are below. 



____________________________________________________________________________
____________________________________________________________________________
  
 







Initials_________
TERMS
When estimating removal of existing concrete, there are assumptions that have to be made as to the thickness and amount of reinforcement in the existing concrete.  This estimate is based on the assumption that the existing concrete was installed under usual industry standards.  However, there are cases where concrete has been poured thicker just to fill voids, etc.  Sometimes extraordinary concrete or reinforcement is encountered during the removal process.  There will be an additional charge to you if this situation occurs.  You will be notified before work will continue.

SUBGRADE CONDITIONS
The ideal base for concrete is sand and gravel.  If your particular soils have unsuitable materials such as clay, muck, etc. this may increase the stress on your concrete, which may increase the possibility of cracking.  Normally, concrete service walks, drives, patios, etc. are poured on the exiting soil conditions.  This estimate assumes that subgrade conditions will permit the use of standard methods.  If this is not the case, there will be additional charges, and you will be notified before work continues.  We can furnish an optional price on soil replacement and drainage systems at your request.

CHARACTERISTICS OF CONCRETE
In spite of its strength and durability, concrete is not indestructible. We cannot be responsible for things that are beyond our control.  Cracking, scaling, settling, heaving and other types of damage may occur despite the skill of our workmanship and the quality of our materials, and some of the causes of this are listed below
1. Driving on or otherwise using new concrete within seven days after placement may also cause damage.

2. Frequent freezing and thawing common in this climate may cause scaling and/or cracking which is beyond our ability to prevent.

3. Salts and other de-icing chemicals may cause pitting or scaling if they are used on the surface.  This is especially harmful during the first winter.

4. Parked vehicles with road salt residue on them and poor water drainage are additional causes of pitting and scaling that we cannot prevent.

5. Application of a sealing compound by the owner during the second and third year is recommended for additional protection, however, the best chance for protection from scaling and pitting is the application of a penetrating sealer.  Please ask about initially applying a dissipating curing and after 60 days applying a penetrating sealer.

6. Due to variations in the color of cement, sand and coarse aggregates (gravel, slag, and limestone), we are unable to guarantee color of concrete.

7. Calcium chloride may change the color of concrete, due to weather conditions such as humidity and ambient temperatures.

8. The structural integrity of concrete is not affected by color.

NOTICE TO OWNERS OF MECHANIC’S LIEN RIGHTS
We have furnished or will furnish labor and/or materials for the construction project described on this proposal.  If someone other than the OWNER has signed this proposal, we assume that this has been done with the OWNER’S knowledge and consent.  In the event of non-payment, we reserve the right to file a MECHANIC’S LIEN against the subject real estate and improvements as permitted by law.  This notice is being given pursuant to statute and is not intended to reflect on any party associated with this project.

LIMITED WARRANTY AND CLAIMS
The LIMITED WARRANTY is the only WARRANTY of any kind that we make, and we stand behind it.  All material is guaranteed to be as specified.  All work to be completed in a substantial workmanlike manner according to specifications submitted, per standard practices.  Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate.  There is NO WARRANTY for cracking, scaling, settling, heaving and other types of damage that may occur despite the skill of our workmanship and the quality of our materials.  All agreements are contingent upon strikes, accidents or delays beyond our control.  If you notice a problem, call us immediately.  If we do not handle your complaint to your satisfaction within (30) days, you must send us a specific written notice of your claim.  If we have not used specified materials or completed the work in a substantial workmanlike manner according to specifications submitted, per standard practices, our liability is limited to replacement of the affected concrete, but no other type of claim or expense.  No claim filed more than sixty (60) days after the problem first appears or one (1) year after installation, whichever comes first, will be allowed.  

L.L. Geans is not responsible for damage due to vandalism or any Act of God.
If L.L. Geans Construction Company performs the above stated work, it is recognized that L.L. Geans is not a Licensed Designer, Architect, Civil Engineer, or Structural Engineer.  In the event you would like to consult with an Engineer or Architect, L.L Geans will submit for your approval a Change Request stating the name of the Engineer or Architect and the cost for their services.

SAFETY

It is L.L. Geans Construction Company’s commitment that all employees, including management, are responsible for complying with OSHA safety requirements.  The objective of our Safety Program is to eliminate injuries to personnel and damage to property. L.L. Geans Construction Company has the following documentation and is available for your review; a documented safety program, drug-testing policy, and proof of liability, vehicle, and workers’ compensation insurance. 

PAYMENT TERMS
A. No retention is to be withheld and all payments are to be made within 30 days of invoice.
B. Progress payments, final payments, and retainer reductions shall be paid within five working days of Contractor's receipt of payment from the Owner or 45 days of invoice, whichever comes first.

C. Final payment (the entire unpaid balance of L.L. Geans’ contract amount, including retention) shall be due and payable within 30 days after substantial completion of our scope of work.  Monthly payments, retainer reductions, and final payments shall be due within five days of the Contractor's receipt of payment from the Owner, but in no case shall payment be made more than 45 days after the invoice date.
D. Payment is due within 30 days of invoice.

E. A Finance Charge of 1½% per month (18% per annum) will be added to all past due accounts.
We are proud to offer a quote for this work.  Please do not hesitate to call if you have any questions.  We look forward to hearing from you.  

Please note: This proposal may be withdrawn by us if not accepted within 10 days.

Very truly yours,

L.L. Geans Construction Co.
______________________________________________
Administrative Assistant
ACCEPTANCE
The signature below signifies our acceptance of this proposal and its terms and authorizes L.L. Geans Construction Co. to commence the construction process.

Proposal:      
Company Name:__________________________________   Date:____________
Authorized Signature:______________________________
Printed Name:____________________________________
1905 ELDER ROAD,  MISHAWAKA,  INDIANA   46545


PHONE:(574)255-9671  FAX:(574)255-8965  www.llgeans.com
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